
Man-Hours Rate $/hr Total MH/Day Notes/Comments

59 $0.00 6.5

4 $0.00

4 $0.00

3 $0.00

40 $0.00

4 $0.00

4 $0.00

$0.00

Delivery:        # working days or sooner from start.  See Note 4. $0.00

42 $0.00 6.5

3 $0.00

30 $0.00

3 $0.00

6 $0.00

$0.00

Delivery:        # working days or sooner from start.  See Note 4. $0.00

Services sub total $0.00

SEE NOTE 1.  Material & hired services sub total $0.00

Total $0.00

Notes: Unless Otherwise Specified.

3. All "Client Review" meetings are estimated to take place at DGI or via "Go2Meeting" Internet meeting.  If Client requires meetings at their offices, they will agree to pay 

4. Delivery times estimated DO NOT include Vendor or Client response times.

5. Travel to Vendors and Clients is not included, and must be approved by Client in advance. (More than 1 hour round trip.) Travel Rates:

6.  FEA estimates and results are NOT guaranteed, and client agrees to pay for DGI time worked regardless of results.

1. Preliminary Estimates are provided for budgetary purposes only.  DGI reserves the right to revise this estimate when appropriate.  Vendor estimates will be provided   

2. All Estimated times and tasks above are to be considered "Not to Exceed".  DGI will not work or bill past this budget with out client's approval in writing in advance.

This estimate worksheet is an estimate only.   A formal quote on DiMonte Group Inc. letterhead is available for this entire estimate or any part(s).   It is valid for 30 days 

Date/Estimator:  12-28-2015 / Gene DiMonte

Job Name: Chiller Redesign

Client: Acme Corporation, 1000 Beep-Beep Dr, Looney Tunes, AZ  12345.  http://www.acmecorp.com/

Contact: W. Coyote, Director of Engineering and New Product Development, 761-378-6637

Terms: Net 15 DGI Time.  Net 10 all reimbursable expenses.  Unless otherwise negotiated.

Special Info:   This is an example of a typical DiMonte Group estimate based on a past project

Can reduce this 

time by applying 

more than one Man

Task:  Design aesthetic direction for the next generation chiller family

Phase 1 : Project kickoff, project planning, research, phase1 ideation

Project kickoff and project planning

Research existing cooler solutions/competitive market place

Receive CAD from client and prepare as necessary for use as underlay for concept development

Deliverable:  Black and White sketch presentation, work described above

Can reduce this 

time by applying 

more than one Man

Develop to-scale concepts via black and white sketching to explore styling, material possibilities, 

maintenance, accessories, billboarding, etc. 

Prepare presentation materials

Concept review with client

CAD development of the 3 selected concepts, each one expanded into the three configurations 

(D4,D5, and D7)

Concept review with client via gotomeeting

Generate and deliver refined presentation materials for client to use internally to evaluate concepts

Phase 2 : Concept refinement for executive review

Follow-up review with client to discuss chosen design directions

Deliverable:  Work described above, 3 sets of color images for presenting the selected concepts 


